STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

03/ 18/ 04
07-4@0504

Bl D

IN LOS ANGELES COUNTY | N CLAREMONT
AT PI TZER PEAI RS HOUSE

07-LA-30-5.1/5.2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

REPLACE COBBLESTONE WALL

232,123. 00 1

247, 773.

317, 404.

258, 752.

194, 918.

HA22 221, 000
221, 000. 00
Bl DDER | D
00 3
00 5
00 4
(| RREGULAR)
50 2

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

11, 123.00

Bl D245
PACE 1

04/ 21/ 04
CONTRACT CODE 'F '
19 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT OVER EST 5.083

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

A P ENG NEERI NG CORPCRATI ON
1271 COLUMBI A AVENUE SUl TE 10

RI VERSI DE CA 92507

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVE SUI TE 10A

GLENDALE CA 91203

M J CONTRACTOR

9 ORCHARD ROAD SUI TE 106
LAKE FOREST CA 92630

ALLI ED BUI LDI NG
CONTRACTORS | NC

3607 VALVERDE COURT
GLENDALE CA 91208-1117

4 CON ENG NEERI NG | NC

NO GOOD FAI TH EFFRT

P O BOX 2217

FONTANA CA 92334-2217

FAX

FAX

FAX

FAX

FAX

909 686-2512
00723018
909 686-3845

818 662- 8040
00772981
818 662- 8060

949 454-8684
00739539
949 454-8968

818 359-2070
00583261
818 957-1605

909 427-1177
00748284
909 427-1562

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-4Q0504 Bl D245

07-LA-30-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 18/ 04 04/ 21/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY FENCI NG

I NDUSTRY CA

DRAVES PI PELI NE DEMCLI TI ON ( PORTI ON)

BONSALL CA

FRANKLI N REI NFORCI NG STEEL CO I NC REBAR

SANTA FE SPRI NGS CA



07-4@0504 Bl D245
07-LA-30-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 18/ 04 04/ 21/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FRANKLI N REI NFORCI NG STEEL CO I NC BAR REI NFORCI NG STEEL

10840 NORWALK BLVD
SANTA FE SPRINGS CA 90670

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A BLACKSHER BACKHCE

R R LEONARD

Bl DDER | D NAME AND ADDRESS

EARTHWORK, GRADI NG, TRENCHI NG, BACKFI LL AND DEMOLI TI ON

REBAR ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D NAME AND ADDRESS

COBBLE STONERY

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FRANKLI N STEEL
10840 NORWALK BLVD
SANTA FE SPRI NGS CA

REI NFORCI NG STEEL



07-4Q0504 Bl D245

07-LA-30-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 18/ 04 04/ 21/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 130 25.00 3, 250. 00
2 074017 PREPARE WATER POLLUTI ON CONTRCL LS LUWVP SUM 1, 500. 00* 1, 500. 00
PROGRAM
3 074020 WATER PCLLUTI ON CONTROL LS LUWP SUM 3, 500. 00* 3, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 600. 00* 3, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 5, 200. 00* 5, 200. 00
6 032378 REMOVE COBBLESTONE WALL VB 170 300. 00 51, 000. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 10, 400. 00* 10, 400. 00
8 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 230 40. 00 9, 200. 00
9 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 100 50. 00 5, 000. 00
10 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 116 550. 00 63, 800. 00
11 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00
12 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 7,391 3. 00 22,173.00
13 000002 | TEM DELETED PER ADDENDUM LS LUWVP SUM . 00* 0. 00
14 722010 COBBLESTONE MR 300 75. 00 22,500. 00
15 731502 M NOR CONCRETE (M SCELLANEQUS VB 32 350. 00 11, 200. 00
CONSTRUCTI ON)
16 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 16 50. 00 800. 00
17 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
18 (S) 869042 ADJUST PULL BOX EA 4 250. 00 1, 000. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 18, 000. 00* 18, 000. 00

TOTAL 232,123. 00



07-4Q0504 Bl D245

07-LA-30-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 18/ 04 04/ 21/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 50. 00 6500. 00 30. 00 3900. 00 37.00 4810. 00 8. 00 1040. 00
2 3, 000. 00* 3000. 00 5, 000. 00~ 5000. 00 1, 750. 00* 1750. 00 600. 00* 600. 00
3 5, 000. 00* 5000. 00 4, 000. 00* 4000. 00 2,500. 00* 2500. 00 1, 500. 00* 1500. 00
4 3, 000. 00~ 3000. 00 5, 000. 00* 5000. 00 6, 750. 00* 6750. 00 3, 000. 00~ 3000. 00
5 10, 000. 00* 10000. 00 17, 000. 00* 17000. 00 17, 500. 00* 17500. 00 1, 500. 00* 1500. 00
6 150. 00 25500. 00 189. 00 32130. 00 90. 00 15300. 00 70. 00 11900. 00
7 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 3, 500. 00* 3500. 00 2, 000. 00* 2000. 00
8 80. 00 18400. 00 65. 00 14950. 00 70. 00 16100. 00 75. 00 17250. 00
9 100. 00 10000. 00 204. 00 20400. 00 50. 00 5000. 00 70. 00 7000. 00
10 450. 00 52200. 00 445. 00 51620. 00 1, 000. 00 116000. 00 450. 00 52200. 00
11 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
12 3. 00 22173. 00 4.00 29564. 00 2.00 14782. 00 3.50 25868. 50
13 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
14 150. 00 45000. 00 148. 00 44400. 00 70. 00 21000. 00 125. 00 37500. 00
15 600. 00 19200. 00 500. 00 16000. 00 700. 00 22400. 00 425. 00 13600. 00
16 100. 00 1600. 00 90. 00 1440. 00 10. 00 160. 00 85. 00 1360. 00
17 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00 . 00* 0. 00
18 300. 00 1200. 00 500. 00 2000. 00 300. 00 1200. 00 150. 00 600. 00
19 20, 000. 00* 20000. 00 50, 000. 00* 50000. 00 .00 0. 00 18, 000. 00* 18000. 00
TOT 247,773. 00 317, 404. 00 258, 752. 00 194, 918. 50



